
Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Sima Contractors Adjustment Factor for Standard Hours 0.92 No

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 0.95 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Dos Hermanos Construction, LLC Adjustment Factor for Standard Hours 1.02 No
STBP, Inc. dba South Texas 
Building Partners Adjustment Factor for Standard Hours 1.03 Yes

Gerlach Builders, LLC Adjustment Factor for Standard Hours 1.05 No

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.08 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No
DHEB enterprises dba Bazan's 
Plumbing Adjustment Factor for Standard Hours 1.10 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.15 Yes

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.20 Yes
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.21 No

3E Logistics of Tx LLC Adjustment Factor for Standard Hours 1.22 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.23 Yes

Omega GC, LLC Adjustment Factor for Standard Hours 1.24 Yes

1. Area A (Rio Grande Valley) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.24 Yes

ZIWA Coproration Adjustment Factor for Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.25 Yes

KapBuilt Services Adjustment Factor for Standard Hours 1.25 No

CPM Design, LLC Adjustment Factor for Standard Hours 1.27 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.30 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.35 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.35 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No

F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.52 No

Role Construction LLC dba 
Rogelio Torres Adjustment Factor for Standard Hours 1.85 No

1. Area A (Rio Grande Valley) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Sima Contractors Adjustment Factor for Non-Standard Hours 0.96 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 0.97 No
STBP, Inc. dba South Texas 
Building Partners Adjustment Factor for Non-Standard Hours 1.05 Yes

Dos Hermanos Construction, LLC Adjustment Factor for Non-Standard Hours 1.05 No

Gerlach Builders, LLC Adjustment Factor for Non-Standard Hours 1.10 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.17 Yes

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.18 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No
DHEB enterprises dba Bazan's 
Plumbing Adjustment Factor for Non-Standard Hours 1.20 No

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.23 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

2. Area A (Rio Grande Valley) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

1. Area A (Rio Grande Valley) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Omega GC, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.29 Yes

CPM Design, LLC Adjustment Factor for Non-Standard Hours 1.30 Yes

ZIWA Coproration Adjustment Factor for Non-Standard Hours 1.30 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.30 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.30 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

3E Logistics of Tx LLC Adjustment Factor for Non-Standard Hours 1.33 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.34 Yes

Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.35 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.35 No

KapBuilt Services Adjustment Factor for Non-Standard Hours 1.35 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.42 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.55 No

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.57 No

2. Area A (Rio Grande Valley) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.95 No
Role Construction LLC dba 
Rogelio Torres Adjustment Factor for Non-Standard Hours 1.95 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Pro-Touch Contractors, Inc Adjustment Factor for Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Sima Contractors Adjustment Factor for Standard Hours 0.96 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 0.98 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No
STBP, Inc. dba South Texas 
Building Partners Adjustment Factor for Standard Hours 1.03 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.08 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.15 Yes
DHEB enterprises dba Bazan's 
Plumbing Adjustment Factor for Standard Hours 1.15 No

QA Construction Services, Inc. Adjustment Factor for Standard Hours 1.15 Yes

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

2. Area A (Rio Grande Valley) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

3. Area B (Corpus Christi/Victoria) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.18 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.20 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.21 No

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.21 Yes

Elite Contractor Group LLC Adjustment Factor for Standard Hours 1.22 No

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

Omega GC, LLC Adjustment Factor for Standard Hours 1.24 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.24 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.24 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.25 Yes

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

KapBuilt Services Adjustment Factor for Standard Hours 1.25 No

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.26 Yes

CPM Design, LLC Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes

3E Logistics of Tx LLC Adjustment Factor for Standard Hours 1.29 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 No

SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.33 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.34 No

3. Area B (Corpus Christi/Victoria) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No
Native American Services Corp 
dba NASCO Adjustment Factor for Standard Hours 1.38 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.52 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes

Pro-Touch Contractors, Inc Adjustment Factor for Non-Standard Hours 0.90 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Sima Contractors Adjustment Factor for Non-Standard Hours 0.98 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.00 No
STBP, Inc. dba South Texas 
Building Partners Adjustment Factor for Non-Standard Hours 1.05 Yes
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.17 Yes

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.18 No

3. Area B (Corpus Christi/Victoria) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

4. Area B (Corpus Christi/Victoria) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.21 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No
DHEB enterprises dba Bazan's 
Plumbing Adjustment Factor for Non-Standard Hours 1.25 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.25 Yes

QA Construction Services, Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.28 Yes

Elite Contractor Group LLC Adjustment Factor for Non-Standard Hours 1.29 No

Omega GC, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.29 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.29 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.32 Yes

CPM Design, LLC Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.35 Yes

KapBuilt Services Adjustment Factor for Non-Standard Hours 1.35 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.37 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.38 No

3E Logistics of Tx LLC Adjustment Factor for Non-Standard Hours 1.39 Yes

4. Area B (Corpus Christi/Victoria) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.40 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No
Native American Services Corp 
dba NASCO Adjustment Factor for Non-Standard Hours 1.43 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.55 No

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.57 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.80 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No
Strongarm Contracting Group, 
LLC Adjustment Factor for Standard Hours 0.75 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Gulf Coast Electric Co., Inc. Adjustment Factor for Standard Hours 0.92 No

EcoXstream, LLC Adjustment Factor for Standard Hours 0.92 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Sima Contractors Adjustment Factor for Standard Hours 0.96 No

5. Area C (Houston/Beaumont) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

4. Area B (Corpus Christi/Victoria) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Midas Contractors, LLC Adjustment Factor for Standard Hours 0.98 No

O'Donnell/Snider Construction Adjustment Factor for Standard Hours 1.00 No

D3 Painting Services, LLC Adjustment Factor for Standard Hours 1.00 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.00 No

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.01 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

CMST, LLC dba Construction 
Manager of Southeast Texas Adjustment Factor for Standard Hours 1.12 No

Man Up Construction LLC Adjustment Factor for Standard Hours 1.15 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Bass Construction Co., Inc. Adjustment Factor for Standard Hours 1.17 Yes

Janus Contractors, Inc. Adjustment Factor for Standard Hours 1.17 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.17 Yes

Omega Industries Inc. Adjustment Factor for Standard Hours 1.18 No

Elite Contractor Group LLC Adjustment Factor for Standard Hours 1.18 No

ProTech Group, LLC Adjustment Factor for Standard Hours 1.18 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.18 Yes

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.20 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.20 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.20 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.21 Yes

5. Area C (Houston/Beaumont) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.25 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes

McDonagh Demolition Inc Adjustment Factor for Standard Hours 1.27 No
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.27 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.28 Yes

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.29 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.32 Yes
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.45 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.45 No

DL Glover Utilities Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.52 No

DL Glover Pipe Bursting Adjustment Factor for Standard Hours 2.50 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

5. Area C (Houston/Beaumont) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No
Strongarm Contracting Group, 
LLC Adjustment Factor for Non-Standard Hours 0.78 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Gulf Coast Electric Co., Inc. Adjustment Factor for Non-Standard Hours 0.92 No

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Sima Contractors Adjustment Factor for Non-Standard Hours 0.98 No

EcoXstream, LLC Adjustment Factor for Non-Standard Hours 1.00 Yes

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.00 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.10 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.18 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

Omega Industries Inc. Adjustment Factor for Non-Standard Hours 1.20 No

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.20 Yes

O'Donnell/Snider Construction Adjustment Factor for Non-Standard Hours 1.20 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.22 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.23 Yes

Janus Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.24 Yes

CMST, LLC dba Construction 
Manager of Southeast Texas Adjustment Factor for Non-Standard Hours 1.25 No

Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

Elite Contractor Group LLC Adjustment Factor for Non-Standard Hours 1.25 No

6. Area C (Houston/Beaumont) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.25 Yes
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Bass Construction Co., Inc. Adjustment Factor for Non-Standard Hours 1.27 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.27 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.27 Yes

ProTech Group, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

McDonagh Demolition Inc Adjustment Factor for Non-Standard Hours 1.30 No

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.32 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.33 Yes

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.35 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No

Man Up Construction LLC Adjustment Factor for Non-Standard Hours 1.40 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.42 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.45 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.50 No

D3 Painting Services, LLC Adjustment Factor for Non-Standard Hours 1.50 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

6. Area C (Houston/Beaumont) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 
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Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.57 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.80 No

DL Glover Utilities Adjustment Factor for Non-Standard Hours 2.50 No

DL Glover Pipe Bursting Adjustment Factor for Non-Standard Hours 3.50 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Florico, Inc. Adjustment Factor for Standard Hours 0.92 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 0.98 No

Sima Contractors Adjustment Factor for Standard Hours 0.98 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

CORE Construction Adjustment Factor for Standard Hours 1.00 No

O'Donnell/Snider Construction Adjustment Factor for Standard Hours 1.00 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

Swinerton Builders Adjustment Factor for Standard Hours 1.12 No

CMST, LLC dba Construction 
Manager of Southeast Texas Adjustment Factor for Standard Hours 1.12 No

7. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Standard Hours for Job Order Contracting 
Gordian ezIQC®. 

6. Area C (Houston/Beaumont) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.14 No

Omega Industries Inc. Adjustment Factor for Standard Hours 1.14 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.17 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

SKE Construction LLC Adjustment Factor for Standard Hours 1.18 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.18 Yes

Picasso Contractors, LLC Adjustment Factor for Standard Hours 1.18 No

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.19 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.19 Yes

Elite Contractor Group LLC Adjustment Factor for Standard Hours 1.20 No

Reeder General Contractors, Inc. Adjustment Factor for Standard Hours 1.20 Yes

QA Construction Services, Inc. Adjustment Factor for Standard Hours 1.22 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.24 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Omega GC, LLC Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Man Up Construction LLC Adjustment Factor for Standard Hours 1.25 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.25 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.25 No

McDonagh Demolition Inc Adjustment Factor for Standard Hours 1.27 No

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.27 Yes

7. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Standard Hours for Job Order Contracting 
Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Mirador Enterprises, Inc. Adjustment Factor for Standard Hours 1.27 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.29 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Versa Printing Inc. Adjustment Factor for Standard Hours 1.30 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.31 Yes
Native American Services Corp 
dba NASCO Adjustment Factor for Standard Hours 1.31 Yes
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.32 Yes

Structured Construction LLC Adjustment Factor for Standard Hours 1.32 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.34 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No
Staples Construction Company, 
Inc. Adjustment Factor for Standard Hours 1.40 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.40 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No

DL Glover Utilities Adjustment Factor for Standard Hours 1.50 No

DL Glover Pipe Bursting Adjustment Factor for Standard Hours 2.50 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes

7. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Standard Hours for Job Order Contracting 
Gordian ezIQC®. 

8. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Non-Standard Hours for Job Order 
Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.00 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.00 No

CORE Construction Adjustment Factor for Non-Standard Hours 1.04 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Picasso Contractors, LLC Adjustment Factor for Non-Standard Hours 1.18 No

Omega Industries Inc. Adjustment Factor for Non-Standard Hours 1.18 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.20 Yes

Florico, Inc. Adjustment Factor for Non-Standard Hours 1.20 Yes

O'Donnell/Snider Construction Adjustment Factor for Non-Standard Hours 1.20 No

Swinerton Builders Adjustment Factor for Non-Standard Hours 1.21 No

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.22 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.23 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.25 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

CMST, LLC dba Construction 
Manager of Southeast Texas Adjustment Factor for Non-Standard Hours 1.25 No

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes

QA Construction Services, Inc. Adjustment Factor for Non-Standard Hours 1.26 Yes
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

8. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Non-Standard Hours for Job Order 
Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Elite Contractor Group LLC Adjustment Factor for Non-Standard Hours 1.27 No

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Omega GC, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.30 Yes

McDonagh Demolition Inc Adjustment Factor for Non-Standard Hours 1.30 No

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes

Mirador Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.33 No

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.34 Yes

Reeder General Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.35 Yes

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.35 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.36 Yes
Native American Services Corp 
dba NASCO Adjustment Factor for Non-Standard Hours 1.36 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.37 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No

Versa Printing Inc. Adjustment Factor for Non-Standard Hours 1.40 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.42 Yes

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.45 No
Staples Construction Company, 
Inc. Adjustment Factor for Non-Standard Hours 1.45 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

8. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Non-Standard Hours for Job Order 
Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Man Up Construction LLC Adjustment Factor for Non-Standard Hours 1.55 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.70 No

DL Glover Utilities Adjustment Factor for Non-Standard Hours 2.50 No

DL Glover Pipe Bursting Adjustment Factor for Non-Standard Hours 3.50 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Florico, Inc. Adjustment Factor for Standard Hours 0.92 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.00 No

CORE Construction Adjustment Factor for Standard Hours 1.00 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Sima Contractors Adjustment Factor for Standard Hours 1.00 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

CMST, LLC dba Construction 
Manager of Southeast Texas Adjustment Factor for Standard Hours 1.12 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

8. Area D (Waco/Killeen/College Station/Huntsville) Adjustment Factor for Non-Standard Hours for Job Order 
Contracting Gordian ezIQC®. 

9. Area E (Kilgore/Mount Pleasant/Texarkana) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Picasso Contractors, LLC Adjustment Factor for Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.18 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.18 Yes

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

Reeder General Contractors, Inc. Adjustment Factor for Standard Hours 1.20 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.21 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.23 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.23 No

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.25 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.25 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.27 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

IKJ Enterprises LLC Adjustment Factor for Standard Hours 1.28 No

Amstar, Inc. Adjustment Factor for Standard Hours 1.29 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Versa Printing Inc. Adjustment Factor for Standard Hours 1.30 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.32 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.33 No

9. Area E (Kilgore/Mount Pleasant/Texarkana) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.37 No
Staples Construction Company, 
Inc. Adjustment Factor for Standard Hours 1.40 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.40 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No

RLM EarthCo Adjustment Factor for Standard Hours 1.45 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.50 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

CORE Construction Adjustment Factor for Non-Standard Hours 1.04 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.05 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Picasso Contractors, LLC Adjustment Factor for Non-Standard Hours 1.18 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

10. Area E (Kilgore/Mount Pleasant/Texarkana) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®. 

9. Area E (Kilgore/Mount Pleasant/Texarkana) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.20 Yes

Florico, Inc. Adjustment Factor for Non-Standard Hours 1.20 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.23 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.24 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No

CMST, LLC dba Construction 
Manager of Southeast Texas Adjustment Factor for Non-Standard Hours 1.25 No

Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

IKJ Enterprises LLC Adjustment Factor for Non-Standard Hours 1.28 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.30 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.33 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.33 No
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.34 Yes

Reeder General Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.35 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.35 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.37 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.38 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No

Versa Printing Inc. Adjustment Factor for Non-Standard Hours 1.40 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.40 No

10. Area E (Kilgore/Mount Pleasant/Texarkana) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

Staples Construction Company, 
Inc. Adjustment Factor for Non-Standard Hours 1.45 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.55 No

RLM EarthCo Adjustment Factor for Non-Standard Hours 1.60 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.90 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Florico, Inc. Adjustment Factor for Standard Hours 0.92 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

CORE Construction Adjustment Factor for Standard Hours 0.99 No

Archer Electrical Contracting Co. Adjustment Factor for Standard Hours 0.99 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.00 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Restoration Specialists, LLC Adjustment Factor for Standard Hours 1.00 No

11. Area F (Dallas/Fort Worth) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

10. Area E (Kilgore/Mount Pleasant/Texarkana) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Sima Contractors Adjustment Factor for Standard Hours 1.00 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.10 No

Joesta Construction Adjustment Factor for Standard Hours 1.10 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

Omega Industries Inc. Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Swinerton Builders Adjustment Factor for Standard Hours 1.17 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.18 Yes

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

Picasso Contractors, LLC Adjustment Factor for Standard Hours 1.18 No

Janus Contractors, Inc. Adjustment Factor for Standard Hours 1.18 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.19 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.20 No

Reeder General Contractors, Inc. Adjustment Factor for Standard Hours 1.20 Yes

SKE Construction LLC Adjustment Factor for Standard Hours 1.20 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.20 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.21 Yes

Elite Contractor Group LLC Adjustment Factor for Standard Hours 1.21 No

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.23 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes
Ever Group Construction Corp 
dba Ever Construction Adjustment Factor for Standard Hours 1.24 Yes

11. Area F (Dallas/Fort Worth) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

RS Commercial Construction, LLC Adjustment Factor for Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.27 Yes
Centennial Contractors 
Enterprises, Inc. Adjustment Factor for Standard Hours 1.27 Yes

McDonagh Demolition Inc Adjustment Factor for Standard Hours 1.27 No

IKJ Enterprises LLC Adjustment Factor for Standard Hours 1.28 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.28 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes
Freedom Construction - a series 
of tFg Companies LLC Adjustment Factor for Standard Hours 1.29 Yes
EJ Smith Construction Company, 
LLC Adjustment Factor for Standard Hours 1.29 No

Batson-Cook Texas, LLC Adjustment Factor for Standard Hours 1.29 Yes

Versa Printing Inc. Adjustment Factor for Standard Hours 1.30 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.30 Yes
Loves General Management 
Services LLC Adjustment Factor for Standard Hours 1.30 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.30 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 1.30 No
Staples Construction Company, 
Inc. Adjustment Factor for Standard Hours 1.31 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.32 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No

11. Area F (Dallas/Fort Worth) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.38 No

2 Mach LLC. Adjustment Factor for Standard Hours 1.39 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No

RLM EarthCo Adjustment Factor for Standard Hours 1.45 No

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

CORE Construction Adjustment Factor for Non-Standard Hours 1.02 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.05 No

Archer Electrical Contracting Co. Adjustment Factor for Non-Standard Hours 1.10 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

Restoration Specialists, LLC Adjustment Factor for Non-Standard Hours 1.13 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Joesta Construction Adjustment Factor for Non-Standard Hours 1.15 No

Picasso Contractors, LLC Adjustment Factor for Non-Standard Hours 1.18 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

Omega Industries Inc. Adjustment Factor for Non-Standard Hours 1.20 No

12. Area F (Dallas/Fort Worth) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

11. Area F (Dallas/Fort Worth) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Florico, Inc. Adjustment Factor for Non-Standard Hours 1.20 Yes

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.20 No

Swinerton Builders Adjustment Factor for Non-Standard Hours 1.22 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.22 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.22 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.23 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.25 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

Janus Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

RS Commercial Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

IKJ Enterprises LLC Adjustment Factor for Non-Standard Hours 1.28 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.28 Yes

Elite Contractor Group LLC Adjustment Factor for Non-Standard Hours 1.28 No

Batson-Cook Texas, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.29 Yes

Ever Group Construction Corp 
dba Ever Construction Adjustment Factor for Non-Standard Hours 1.29 Yes

McDonagh Demolition Inc Adjustment Factor for Non-Standard Hours 1.30 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.30 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes

12. Area F (Dallas/Fort Worth) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Centennial Contractors 
Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Reeder General Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.35 Yes

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.35 Yes
Loves General Management 
Services LLC Adjustment Factor for Non-Standard Hours 1.35 No
Staples Construction Company, 
Inc. Adjustment Factor for Non-Standard Hours 1.36 No

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.38 Yes

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No
EJ Smith Construction Company, 
LLC Adjustment Factor for Non-Standard Hours 1.39 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No

Versa Printing Inc. Adjustment Factor for Non-Standard Hours 1.40 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

Freedom Construction - a series 
of tFg Companies LLC Adjustment Factor for Non-Standard Hours 1.49 Yes

2 Mach LLC. Adjustment Factor for Non-Standard Hours 1.49 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.58 No

RLM EarthCo Adjustment Factor for Non-Standard Hours 1.60 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 1.75 No

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.80 No

12. Area F (Dallas/Fort Worth) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Florico, Inc. Adjustment Factor for Standard Hours 0.92 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 0.98 No

Sima Contractors Adjustment Factor for Standard Hours 0.98 No

CORE Construction Adjustment Factor for Standard Hours 0.99 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

O'Donnell/Snider Construction Adjustment Factor for Standard Hours 1.00 No

KapBuilt Services Adjustment Factor for Standard Hours 1.00 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

Swinerton Builders Adjustment Factor for Standard Hours 1.11 No

Corza Construction Adjustment Factor for Standard Hours 1.12 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.13 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

Janus Contractors, Inc. Adjustment Factor for Standard Hours 1.17 Yes

12. Area F (Dallas/Fort Worth) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

13. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.18 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.18 Yes

Omega Industries Inc. Adjustment Factor for Standard Hours 1.18 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.18 Yes

QA Construction Services, Inc. Adjustment Factor for Standard Hours 1.18 Yes
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.19 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.20 Yes

Elite Contractor Group LLC Adjustment Factor for Standard Hours 1.20 No

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.23 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.24 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Omega GC, LLC Adjustment Factor for Standard Hours 1.24 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

D.L. Bandy Constructors, Inc. Adjustment Factor for Standard Hours 1.25 Yes

McDonagh Demolition Inc Adjustment Factor for Standard Hours 1.27 No

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.27 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.28 Yes

13. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Centennial Contractors 
Enterprises, Inc. Adjustment Factor for Standard Hours 1.29 Yes

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.30 Yes

Versa Printing Inc. Adjustment Factor for Standard Hours 1.30 No

Piatra Inc. Adjustment Factor for Standard Hours 1.30 Yes
Native American Services Corp 
dba NASCO Adjustment Factor for Standard Hours 1.31 Yes

Structured Construction LLC Adjustment Factor for Standard Hours 1.32 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.33 Yes

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.36 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.40 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No

DL Glover Utilities Adjustment Factor for Standard Hours 1.50 No

Garcia J. Contractors, Inc Adjustment Factor for Standard Hours 1.59 No
Role Construction LLC dba 
Rogelio Torres Adjustment Factor for Standard Hours 1.85 No

DL Glover Pipe Bursting Adjustment Factor for Standard Hours 2.50 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

13. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 

14. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®.  



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.00 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.00 No

CORE Construction Adjustment Factor for Non-Standard Hours 1.02 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

KapBuilt Services Adjustment Factor for Non-Standard Hours 1.15 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

Omega Industries Inc. Adjustment Factor for Non-Standard Hours 1.20 No

O'Donnell/Snider Construction Adjustment Factor for Non-Standard Hours 1.20 No

Florico, Inc. Adjustment Factor for Non-Standard Hours 1.20 Yes

Corza Construction Adjustment Factor for Non-Standard Hours 1.20 Yes

Swinerton Builders Adjustment Factor for Non-Standard Hours 1.21 No

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.21 Yes

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.22 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.23 Yes

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.23 No

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.24 Yes

Janus Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.24 Yes

QA Construction Services, Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

14. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®.  



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Elite Contractor Group LLC Adjustment Factor for Non-Standard Hours 1.27 No

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.29 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.29 Yes

Omega GC, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.29 Yes

McDonagh Demolition Inc Adjustment Factor for Non-Standard Hours 1.30 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.30 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

D.L. Bandy Constructors, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Centennial Contractors 
Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.34 Yes
Native American Services Corp 
dba NASCO Adjustment Factor for Non-Standard Hours 1.36 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.38 Yes

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 Yes
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.39 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.40 No

Versa Printing Inc. Adjustment Factor for Non-Standard Hours 1.40 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.45 No

Piatra Inc. Adjustment Factor for Non-Standard Hours 1.50 Yes

14. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®.  



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.62 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

Garcia J. Contractors, Inc Adjustment Factor for Non-Standard Hours 1.77 No
Role Construction LLC dba 
Rogelio Torres Adjustment Factor for Non-Standard Hours 1.95 No

DL Glover Utilities Adjustment Factor for Non-Standard Hours 2.50 No

DL Glover Pipe Bursting Adjustment Factor for Non-Standard Hours 3.50 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Standard Hours 0.35 Yes

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Florico, Inc. Adjustment Factor for Standard Hours 0.92 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.00 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

CORE Construction Adjustment Factor for Standard Hours 1.00 No

Sima Contractors Adjustment Factor for Standard Hours 1.00 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

15. Area H (Wichita Falls/Abilene/San Angelo) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 

14. Area G (Austin/San Marcos/New Braunfels) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®.  



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

SKE Construction LLC Adjustment Factor for Standard Hours 1.15 Yes

NTXP LLC Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

Reeder General Contractors, Inc. Adjustment Factor for Standard Hours 1.20 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.24 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.25 No

Huseman Builders, Inc. Adjustment Factor for Standard Hours 1.25 No

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.27 Yes

Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.27 Yes

Mirador Enterprises, Inc. Adjustment Factor for Standard Hours 1.27 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.30 No

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.30 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.33 No
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Standard Hours 1.33 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.35 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.35 No

15. Area H (Wichita Falls/Abilene/San Angelo) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Rentfro Construction dba R3 
Construction Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.38 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.40 No
Staples Construction Company, 
Inc. Adjustment Factor for Standard Hours 1.40 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.52 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

CORE Construction Adjustment Factor for Non-Standard Hours 1.04 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.05 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

16. Area H (Wichita Falls/Abilene/San Angelo) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®. 

15. Area H (Wichita Falls/Abilene/San Angelo) Adjustment Factor for Standard Hours for Job Order Contracting Gordian 
ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.17 Yes

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

Florico, Inc. Adjustment Factor for Non-Standard Hours 1.20 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Huseman Builders, Inc. Adjustment Factor for Non-Standard Hours 1.30 No

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Mirador Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.32 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.33 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes

Reeder General Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.35 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.35 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.35 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.38 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.40 No

16. Area H (Wichita Falls/Abilene/San Angelo) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No
Staples Construction Company, 
Inc. Adjustment Factor for Non-Standard Hours 1.45 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.45 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Non-Standard Hours 1.45 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Non-Standard Hours 1.50 Yes

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.57 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.90 No
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Non-Standard Hours 1.99 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Standard Hours 0.35 Yes

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

17. Area I (Amarillo) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

16. Area H (Wichita Falls/Abilene/San Angelo) Adjustment Factor for Non-Standard Hours for Job Order Contracting 
Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.05 No

Huseman Builders, Inc. Adjustment Factor for Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Standard Hours 1.05 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.18 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

SKE Construction LLC Adjustment Factor for Standard Hours 1.20 Yes

WWRC, Inc. Adjustment Factor for Standard Hours 1.23 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.26 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.27 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Standard Hours 1.28 No
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.29 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.30 Yes

17. Area I (Amarillo) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Rentfro Construction dba R3 
Construction Adjustment Factor for Standard Hours 1.30 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.36 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.37 Yes
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.40 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.50 No

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.67 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 4.15 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.15 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

17. Area I (Amarillo) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

18. Area I (Amarillo) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Sima Contractors Adjustment Factor for Non-Standard Hours 1.15 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.22 Yes

Huseman Builders, Inc. Adjustment Factor for Non-Standard Hours 1.25 No

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.30 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.31 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.32 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

WWRC, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.34 Yes

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 Yes
Rentfro Construction dba R3 
Construction Adjustment Factor for Non-Standard Hours 1.40 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.42 Yes

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.45 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No

18. Area I (Amarillo) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Non-Standard Hours 1.50 Yes

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.55 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.72 No
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Non-Standard Hours 1.92 No

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 2.00 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Standard Hours 0.34 Yes

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Standard Hours 1.05 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

18. Area I (Amarillo) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

19. Area J (Lubbock) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

NTXP LLC Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

SKE Construction LLC Adjustment Factor for Standard Hours 1.20 Yes

WWRC, Inc. Adjustment Factor for Standard Hours 1.21 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.25 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.25 Yes

Huseman Builders, Inc. Adjustment Factor for Standard Hours 1.25 No

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.26 Yes

Mirador Enterprises, Inc. Adjustment Factor for Standard Hours 1.27 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.30 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Standard Hours 1.30 No
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Standard Hours 1.33 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.35 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.36 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No

19. Area J (Lubbock) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.45 No

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.67 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.15 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.15 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.22 Yes

20. Area J (Lubbock) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

19. Area J (Lubbock) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Huseman Builders, Inc. Adjustment Factor for Non-Standard Hours 1.30 No

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.31 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

WWRC, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Mirador Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.35 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.35 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Non-Standard Hours 1.40 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.42 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Non-Standard Hours 1.45 Yes

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.45 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No

20. Area J (Lubbock) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.55 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.72 No

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.95 No
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Non-Standard Hours 1.99 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Standard Hours 0.35 Yes

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Standard Hours 1.05 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

21. Area K (Midland/Odessa) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

20. Area J (Lubbock) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.17 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

SKE Construction LLC Adjustment Factor for Standard Hours 1.20 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.25 Yes

Mirador Enterprises, Inc. Adjustment Factor for Standard Hours 1.26 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.26 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes

WWRC, Inc. Adjustment Factor for Standard Hours 1.27 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.27 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.30 No

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.32 Yes
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Standard Hours 1.33 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.35 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Standard Hours 1.35 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.37 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.38 No

21. Area K (Midland/Odessa) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.40 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.60 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.60 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.67 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.15 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.15 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.22 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

22. Area K (Midland/Odessa) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

21. Area K (Midland/Odessa) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes

Mirador Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.32 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.34 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.35 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.35 No

WWRC, Inc. Adjustment Factor for Non-Standard Hours 1.38 Yes

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.40 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.42 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Non-Standard Hours 1.45 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No
JK Dennard LLC dba Dennard 
Construction Adjustment Factor for Non-Standard Hours 1.50 Yes

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.65 No

22. Area K (Midland/Odessa) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.72 No

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.75 No

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.95 No
JR Tri-State General Contracting 
Group, Inc. Adjustment Factor for Non-Standard Hours 1.99 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 1.05 No

Sima Contractors Adjustment Factor for Standard Hours 1.05 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.16 Yes
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.16 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

22. Area K (Midland/Odessa) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

23. Area L (El Paso) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Mirador Enterprises, Inc. Adjustment Factor for Standard Hours 1.24 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.25 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.26 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.27 Yes

Desert Contracting LLC Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.28 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.28 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.29 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.30 No

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.36 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.37 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.37 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.38 No
Native American Services Corp 
dba NASCO Adjustment Factor for Standard Hours 1.38 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.40 No

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.40 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.43 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Standard Hours 1.45 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.50 No

23. Area L (El Paso) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.67 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.70 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.15 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Sima Contractors Adjustment Factor for Non-Standard Hours 1.15 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.18 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.27 No

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Mirador Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.29 Yes

23. Area L (El Paso) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

24. Area L (El Paso) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.32 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.34 Yes

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.36 Yes

Desert Contracting LLC Adjustment Factor for Non-Standard Hours 1.39 Yes
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.39 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.40 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.40 No
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.42 No
Native American Services Corp 
dba NASCO Adjustment Factor for Non-Standard Hours 1.43 No
Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.47 No
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.48 No
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.50 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.50 No
Rentfro Construction dba R3 
Construction Adjustment Factor for Non-Standard Hours 1.55 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.72 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.75 No

24. Area L (El Paso) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 2.05 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Standard Hours 0.10 No

Sterling Commercial LLC Adjustment Factor for Standard Hours 0.83 Yes

A & i Custom Manufacturing, LLC Adjustment Factor for Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Standard Hours 0.93 No

Sima Contractors Adjustment Factor for Standard Hours 0.96 No

Midas Contractors, LLC Adjustment Factor for Standard Hours 0.98 No

O'Donnell/Snider Construction Adjustment Factor for Standard Hours 1.00 No

CORE Construction Adjustment Factor for Standard Hours 1.00 No
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Standard Hours 1.00 No

KapBuilt Services Adjustment Factor for Standard Hours 1.00 No
STBP, Inc. dba South Texas 
Building Partners Adjustment Factor for Standard Hours 1.03 Yes

Nash Industries, Inc. Adjustment Factor for Standard Hours 1.08 No

R5 Contracting LLC Adjustment Factor for Standard Hours 1.08 No

EMA Sport Solutions Adjustment Factor for Standard Hours 1.10 No

J.S. Electric, Inc. Adjustment Factor for Standard Hours 1.15 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Standard Hours 1.15 No

NTXP LLC Adjustment Factor for Standard Hours 1.15 No

SKE Construction LLC Adjustment Factor for Standard Hours 1.17 Yes

25. Area M (San Antonio) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 

24. Area L (El Paso) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Standard Hours 1.18 Yes

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Standard Hours 1.18 Yes

Omega Industries Inc. Adjustment Factor for Standard Hours 1.18 No

Janus Contractors, Inc. Adjustment Factor for Standard Hours 1.18 Yes

Rymar Construction Inc. Adjustment Factor for Standard Hours 1.19 Yes

A.R.E. Design and Build, LLC Adjustment Factor for Standard Hours 1.20 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Standard Hours 1.20 Yes

QA Construction Services, Inc. Adjustment Factor for Standard Hours 1.20 Yes

Elite Contractor Group LLC Adjustment Factor for Standard Hours 1.21 No

Corza Construction Adjustment Factor for Standard Hours 1.22 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Standard Hours 1.23 Yes

Noble Texas Builders, LLC Adjustment Factor for Standard Hours 1.24 Yes

Amstar, Inc. Adjustment Factor for Standard Hours 1.24 Yes

Johnson-Laux Construction, LLC Adjustment Factor for Standard Hours 1.24 Yes

Omega GC, LLC Adjustment Factor for Standard Hours 1.24 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Standard Hours 1.24 Yes

JAMCO Ventures, LLC Adjustment Factor for Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Standard Hours 1.25 No

D.L. Bandy Constructors, Inc. Adjustment Factor for Standard Hours 1.25 Yes

Mirador Enterprises, Inc. Adjustment Factor for Standard Hours 1.26 Yes

Basic IDIQ, Inc. Adjustment Factor for Standard Hours 1.27 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Standard Hours 1.28 Yes
Henthorn Commercial 
Construction Adjustment Factor for Standard Hours 1.28 Yes

25. Area M (San Antonio) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Standard Hours Adjustment 
Factor Award

EJ Smith Construction Company, 
LLC Adjustment Factor for Standard Hours 1.29 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Standard Hours 1.30 Yes

Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Standard Hours 1.32 No

Structured Construction LLC Adjustment Factor for Standard Hours 1.32 No

Jamail & Smith Construction, LP Adjustment Factor for Standard Hours 1.34 No

Port Enterprises, Ltd. Adjustment Factor for Standard Hours 1.35 No
Native American Services Corp 
dba NASCO Adjustment Factor for Standard Hours 1.35 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Standard Hours 1.37 No

JonesCo General Contractors, LLC Adjustment Factor for Standard Hours 1.40 No

Lopez and Son's, Inc. Adjustment Factor for Standard Hours 1.50 No

Dallas Harmony Construction, LLC Adjustment Factor for Standard Hours 1.50 No
Role Construction LLC dba 
Rogelio Torres Adjustment Factor for Standard Hours 1.85 No

Heat Transfer Solutions Adjustment Factor for Standard Hours $195.00 No

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Texas Refrigeration, Inc. Adjustment Factor for Non-Standard Hours 0.00 No
Dynasty General Construction, 
LLC. Adjustment Factor for Non-Standard Hours 0.10 No

A & i Custom Manufacturing, LLC Adjustment Factor for Non-Standard Hours 0.85 Yes
AV Garza Enterprises, LLC dba 
Alex Enterprises Adjustment Factor for Non-Standard Hours 0.90 Yes

Columbia Contracting Corporation Adjustment Factor for Non-Standard Hours 0.93 No

Sterling Commercial LLC Adjustment Factor for Non-Standard Hours 0.93 Yes

Sima Contractors Adjustment Factor for Non-Standard Hours 0.98 No

Midas Contractors, LLC Adjustment Factor for Non-Standard Hours 1.00 No

CORE Construction Adjustment Factor for Non-Standard Hours 1.04 No

26. Area M (San Antonio) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 

25. Area M (San Antonio) Adjustment Factor for Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

STBP, Inc. dba South Texas 
Building Partners Adjustment Factor for Non-Standard Hours 1.05 Yes
Satterfield & Pontikes 
Construction, Inc. Adjustment Factor for Non-Standard Hours 1.10 No

KapBuilt Services Adjustment Factor for Non-Standard Hours 1.10 No

EMA Sport Solutions Adjustment Factor for Non-Standard Hours 1.15 No

Nash Industries, Inc. Adjustment Factor for Non-Standard Hours 1.18 No

R5 Contracting LLC Adjustment Factor for Non-Standard Hours 1.18 No

SKE Construction LLC Adjustment Factor for Non-Standard Hours 1.19 Yes

O'Donnell/Snider Construction Adjustment Factor for Non-Standard Hours 1.20 No

Omega Industries Inc. Adjustment Factor for Non-Standard Hours 1.20 No

A.R.E. Design and Build, LLC Adjustment Factor for Non-Standard Hours 1.23 Yes
F.H. Paschen, S.N. Nielsen & 
Associates LLC Adjustment Factor for Non-Standard Hours 1.23 Yes
Gomez Floor Covering, Inc. dba 
GFC Contracting Adjustment Factor for Non-Standard Hours 1.25 Yes

QA Construction Services, Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes

NTXP LLC Adjustment Factor for Non-Standard Hours 1.25 No
Triton Design and Construction, 
LLC. dba Triton Adjustment Factor for Non-Standard Hours 1.25 No

JAMCO Ventures, LLC Adjustment Factor for Non-Standard Hours 1.25 Yes
Techline Roofing and Restoration 
LLC Adjustment Factor for Non-Standard Hours 1.25 No

Rymar Construction Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes

Janus Contractors, Inc. Adjustment Factor for Non-Standard Hours 1.25 Yes

Elite Contractor Group LLC Adjustment Factor for Non-Standard Hours 1.28 No

Johnson-Laux Construction, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Amstar, Inc. Adjustment Factor for Non-Standard Hours 1.28 Yes

Noble Texas Builders, LLC Adjustment Factor for Non-Standard Hours 1.28 Yes

Lee Construction and 
Maintenance Company dba LMC 
Corporation

Adjustment Factor for Non-Standard Hours 1.29 Yes

26. Area M (San Antonio) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 



For the Period 12/1/2026 to 11/30/2028
Final Catalog Award Report for Regional Job Order Contracting (Gordian ezIQC®), No. 825-26

The Local Government Purchasing Cooperative

Vendor Name Adjustment Factor for Non-Standard Hours Adjustment 
Factor Award

Omega GC, LLC Adjustment Factor for Non-Standard Hours 1.29 Yes
Peawer Enterprises LLC dba 
Peawer Adjustment Factor for Non-Standard Hours 1.29 Yes

Mirador Enterprises, Inc. Adjustment Factor for Non-Standard Hours 1.31 Yes

Corza Construction Adjustment Factor for Non-Standard Hours 1.32 Yes

Basic IDIQ, Inc. Adjustment Factor for Non-Standard Hours 1.32 Yes
SDB, Inc. dba SDB Contracting 
Services Adjustment Factor for Non-Standard Hours 1.33 Yes
Henthorn Commercial 
Construction Adjustment Factor for Non-Standard Hours 1.33 Yes

D.L. Bandy Constructors, Inc. Adjustment Factor for Non-Standard Hours 1.33 Yes

Structured Construction LLC Adjustment Factor for Non-Standard Hours 1.37 No

Jamail & Smith Construction, LP Adjustment Factor for Non-Standard Hours 1.39 No
EJ Smith Construction Company, 
LLC Adjustment Factor for Non-Standard Hours 1.39 No

Port Enterprises, Ltd. Adjustment Factor for Non-Standard Hours 1.40 No
Native American Services Corp 
dba NASCO Adjustment Factor for Non-Standard Hours 1.40 No
Veliz Company, LLC dba Veliz 
Construction Adjustment Factor for Non-Standard Hours 1.40 No

SpawGlass Contractors, Inc. dba 
SpawGlass Holding LLC Adjustment Factor for Non-Standard Hours 1.40 Yes

Balfour Beatty Construction, LLC 
dba Balfour Beatty Adjustment Factor for Non-Standard Hours 1.42 No

JonesCo General Contractors, LLC Adjustment Factor for Non-Standard Hours 1.45 No

Lopez and Son's, Inc. Adjustment Factor for Non-Standard Hours 1.58 No

Dunhill Development and 
Construction, LLC dba Dunhill 
Construction

Adjustment Factor for Non-Standard Hours 1.65 Yes

Dallas Harmony Construction, LLC Adjustment Factor for Non-Standard Hours 1.65 No

J.S. Electric, Inc. Adjustment Factor for Non-Standard Hours 1.70 No
Role Construction LLC dba 
Rogelio Torres Adjustment Factor for Non-Standard Hours 1.95 No

Heat Transfer Solutions Adjustment Factor for Non-Standard Hours $292.50 No

26. Area M (San Antonio) Adjustment Factor for Non-Standard Hours for Job Order Contracting Gordian ezIQC®. 


